May 4, 2017

& 3 El\lzalns Colorado

City of Evans 65™ Avenue Improvements

ADDENDUM NO. 1:

To All Planholders:

This addendum shall become part of the Contract Documents as if originally included. The
bidder shall acknowledge receipt of the addendum in Bid Documents.

ADI1 Item 1 Replace “1.5.3 BID SCHEDULE — Original” with the attached “1.5.3 BID
SCHEDULE — Addendum 5.2.17”

The bid schedule quantities have been updated and are highlighted in Bold, on the attached
sheets.

1. Updated item # 42 and #43. The original values of “0” have been updated to “0.43”.

2. Updated item # 114. The original value of “18” have been updated to “4”.

All items in conflict with the addendum are hereby deleted. If you have any questions on this
change, please do not hesitate to contact me at (970) 475-1113 or wwelborn@evanscolorado.gov

William Welborn, PE
Project Engineer
City of Evans, CO



1.5.3 BID SCHEDULE - Addendum 5.4.17

# c.?;:.ergT CONTRACT ITEM DESCRIPTION UNIT |QUANTITY UNIT PRICE COST ($)
1 201-00000 |Clearing and Grubbing LS 1

2 202 Removal of Gravel Drive SY 325
3 202 Removal of Ornamental Brick Post EA 2

4 202-00001 [Removal of Structure (Ashcroft Draw) EA 1

5 202-00012 |Removal of Tree Stump EA 5

6 202-00021 |Removal of Manhole EA 1

7 202-00035 |Removal of Pipe LF 332
8 202-00037 |Removal of End Section EA 4

9 202-00200 |Removal of Sidewalk SY 33
10 202-00220 |Removal of Asphalt Mat SY 3,437
11 202-00250 |Removal of Pavement Marking SF 418
12 202-00810 |Removal of Ground Sign EA 7
13 202-00828 |Removal of Traffic Signal Equipment LS 1
14 202-01000 [Removal of Fence LF 1,092
15 203-00060 |Embankment Material (Complete In Place) cY 1,523
16 203-00100 |Muck Excavation CcY 200
17 203-01596 |Potholing LS 1
18 206-00000 (Structure Excavation cY 3,350
19 206-00100 |[Structure Backfill (Class 1) cY 2,093
20 206-00360 |Mechanical Reinforcement of Soil cy 1,078
21 206-01781 |Shoring (Area 1) LS 1
22 207-00205 |Topsoil cy 770
23 208-00002 |Erosion Log Type 1 (12 Inch) LF 1,775
24 208-00035 |[Aggregate Bag LF 96
25 208-00045 |Concrete Washout Structure EA 1
26 208-00051 |Storm Drain Inlet Protection (Type 1) LF 50
27 208-00070 |Vehicle Tracking Pad EA 1
28 208-00205 |Erosion Control Supervisor HR 120
29 210 Temporary Reconfigure of Ex Traffic Signal for Phased Construction LS 1
30 210 Reset Fire Hydrant EA 1
31 210 Modify Irrigation System LS 1
32 210-00760 |Reset Luminaire EA 4
33 210-00815 |Reset Sign Panel EA 6
34 210-00827 |Reset Pull Box EA 1
35 210-00831 |Reset Traffic Signal Head EA 2
36 210-00860 |Reset Pedestrian Push Button EA 5
37 210-00865 |Reset Pedestrian Signal Head EA 5
38 210-00867 |Reset Fire Preemption Unit EA 2
39 210-00890 |Reset Intersection Detection System (Camera) EA 4
40 210-04010 |Adjust Manhole EA 3
a1 210-04050 |Adjust Valve Box EA 5
42 212-00006 |Seeding (Native) AC 0.43
43 212-00032 |Soil Conditioning AC 0.43
44 214-01015 |Willow Cuttings EA 184
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45 214-01025 |[Dormant Log Cutting EA 2
46 216-00201 |Soil Retention Blanket (Straw-Coconut) (Biodegradable Class 1) Sy 2,055
47 304-06000 |Aggregate Base Course (Class 6) TON 3,683
48 304-06007 |Aggregate Base Course (Class 6) cY 102
49 403-33751 |Hot Mix Asphalt (Grade S) (75) (PG 64-28) TON 2,181
50 412-00600 |Concrete Pavement (6 Inch) (Driveway Entrance) Sy 114
51 503-00018 |Drilled Caisson (18 Inch) LF 5
50 503-00036 |Drilled Caisson (36 Inch) LF 76
53 504-04410 |Block Facing (MSE) SF 2,180
54 506 Buried Riprap (Type 'L' 18" thick w/ 6" vegetated soil & w/6" bedding) SY 6
55 506 Buried Riprap (Type 'M' 24" thick w/ 9" bedding) SY 184
56 601-03000 (Concrete Class D CcY 76
57 602-00020 |Reinforcing Steel (Epoxy Coated) LB 12,002
58 603 15 Inch SDR 35 PVC Pipe (Complete In Place) LF 434
59 603 6 Inch Cleanout with Concrete Collar EA 3
60 603 15 Inch ADS Flared End Section (Complete In Place) EA 1
61 603-01185 |18 Inch Reinforced Concrete Pipe (Complete In Place) LF 60
62 603-01245 |24 Inch Reinforced Concrete Pipe (Complete In Place) LF 609
63 603-01305 |30 Inch Reinforced Concrete Pipe (Complete In Place) LF 39
64 603-02245 |30 x 19 Inch Reinforced Concrete Pipe Elliptical (Complete In Place) LF 61
65 603-71812 |18 x 12 Foot Concrete Box Culvert (Precast) LF 82
66 604-00305 |Inlet Type C (5 Foot) EA 1
67 604-19210 |Inlet Type R L 10 (10 Foot) EA 2
68 604 4' Diameter Manhole (10 Foot) EA 2
69 604 5' Diameter Manhole (5 Foot) EA 1
70 604 6' Diameter Manhole (10 Foot) EA 1
71 606 Precast Type 7 Concrete Barrier (Temporary) LF 100
72 606-01370 |Transition Type 3G (31 IN MGS) EA 2
73 606-01380 |Transition Type 3H (31 IN MGS) EA 2
74 606-01390 |End Anchorage Type 3K (31 IN MGS) EA 4
75 606-11032 |Bridge Rail Type 10M (Special) LF 173
76 607-11200 |Fence Combination Wire with Metal Posts LF 477
77 607-11530 |Fence (Special) LF 445
78 607-11580 |Fence (Temporary) LF 922
79 608 Concrete Channel (Connect Ex FES with Type C Inlet) LS 1
80 608-00006 |Concrete Sidewalk (6 Inch) Sy 1,446
81 608-00010 |Concrete Curb Ramp SY 26
82 609-21010 |Curb and Gutter Type 2 (Section I-B) LF 512
83 609-21020 |Curb and Gutter Type 2 (Section 1I-B) LF 228
84 609-21023 |Curb and Gutter Type 2 (Section II-B) (Special) LF 1,715
85 610-00020 |Median Cover Material (Patterned Concrete) SF 1,748
86 613-00200 |2 Inch Electrical Conduit LF 75
87 613-00206 |2 Inch Electrical Conduit (Bored) LF 320
88 613-00300 |3 Inch Electrical Conduit LF 150
89 613-00306 |3 Inch Electrical Conduit (Bored) LF 640
90 613-07026 |Pull Box (16" x 24" x 12") EA 3
91 613-10000 |Wiring LS 1
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92 614-00011 |Sign Panel (Class I) SF 65
93 614-70336 |Traffic Signal Face (12-12-12) EA 6
94 614-70560 |Traffic Signal Face (12-12-12-12-12) EA 6
95 614-81125 |Traffic Signal - Light Pole Steel (1-25 Foot Mast Arm) EA 1
9% 614-81135 |Traffic Signal - Light Pole Steel (1-35 Foot Mast Arm) EA 2
97 614-81150 |Traffic Signal - Light Pole Steel (1-50 Foot Mast Arm) EA 1
98 614-84100 |Traffic Signal Pedestal Pole (Aluminum) EA 1
99 620-00020 |Sanitary Facility EA 1
100 625-00000 |Construction Surveying LS 1
101 626-00000 |Mobilization LS 1
102 627-00005 |Epoxy Pavement Marking GAL 20
103 627-30405 |Preformed Thermoplastic Pavement Marking (Word-Symbol) SF 246
104 627-30410 |Preformed Thermoplastic Pavement Marking (Xwalk-Stop Line) SF 546
105 630-00000 |Flagging HR 500
106 630-00003 |Uniformed Traffic Control HR 100
107 630-00007 |Traffic Control Inspection DAY 45
108 630-00012 |Traffic Control Management DAY 75
109 630-80335 |Barricade (Type 3 M-A) (Temporary) EA 12
110 630-80341 |Construction Traffic Sign (Panel Size A) EA 40
111 630-80342 |Construction Traffic Sign (Panel Size B) EA 60
112 630-80350 |Vertical Panel EA 100
113 630-80355 |Portable Message Sign Panel EA 4
114 630-80358 |Advance Warning Flashing or Sequencing Arrow Panel (C Type) EA 4
115 630-80360 |Drum Channelizing Device EA 200
116 630-80380 |Traffic Cones EA 100
BASE BID TOTAL ($):

NOTE TO BIDDERS:

X Bid Winner will be determined by the base bid total.
The successful bidder understands and agrees that the work shall be in compliance with the current Davis- Bacon Wage Rates, U.S.
Department of Labor Decision Number: CO170024, Highway Construction for Larimer, Mesa, and Weld Counties.

X ACCEPTANCE OF FUEL COST ADJUSTMENTS:
Bidders have the option to accept Fuel Cost Adjustments in accordance with the Revision of Section 109 - Fuel Cost Adjustment. To
accept this standard special provision, the bidder must fill in an "X" next to "YES" below. No Fuel Cost Adjustment will be made due
to fuel cost changes for bidders who answer "NO". If neither line is marked, the Department will assume the bidder rejects Fuel Cost
Adjustments for this project. After bids are submitted, bidders will not be given any other opportunity to accept or reject this
adiustment.
(Mark only one line with an "X"):

YES, | choose to accept Fuel Cost Adjustments for this project

NO, | choose NOT to accept Fuel Cost Adjustments for this project (if neither line is marked, the default is "NO", | choose NOT
to accept Fuel Cost Adjustments for this project

The undersigned, if awarded the Contract, at the prices shown in the bid, agrees to complete the work
within One Hundred and Twenty (120) Calendar Days after the Notice to Proceed is issued.

Date Company
Official Address:
Signature
Title
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